Republic of the Philippines • Office of the President

COMMISSION ON FILIPINOS OVERSEAS KOMISYON SA MGA FILIPINO SA IBAYONG DAGAT



Bid Bulletin No. 1

May 4, 2022

NEGOTIATED PROCUREMENT

Public Bidding No. 2022-04-003

Supply and Delivery various ICT Equipment of CFO for FY 2022

Issued pursuant to Sec. 22.5 of the IRR of R.A. 9184 to clarify and/or amend certain provision in the Bidding Documents issued for the project, considering the issues raised and clarifications made by prospective bidders during the Pre-Bid Conference through face to face for the BAC Members, Secretariat and TWG while through video conference or webcasting via Zoom held on April 27, 2022, likewise respond to bidders' written queries received within the prescribe period for filing.

A. AMENDMENTS

REFERENCE		BASIS FOR AMENDMENT
SECTION VI: SCHEDULE OF REQUIREME	NTS	
 Page 30 XXX The delivery of the goods shall be within forty five (45) calendar days upon receipt by the Supplier of the Notice to Proceed or Contract 	The delivery of the goods shall be within ninety (90) calendar days upon receipt by the Supplier of the Notice to Proceed or Contract.	To clarify and amend the schedule of requirements to specify the requirement of the End-User

The herein amendment forms an integral part of the bidding documents. Correspondingly, all other provisions in the bidding documents affected by this amendment are similarly amended or modified.

The clarification made explains in greater detail the purpose or intent of the requirement does not amend that particular provision in the bidding documents.

For the Bids and Awards Committee

ENGR'. ROMEO M. ROSAS II

Chairperson CFO-BAC





Republic of the Philippines • Office of the President

COMMISSION ON FILIPINOS OVERSEAS KOMISYON SA MGA FILIPINO SA IBAYONG DAGAT



For the purpose of this Bulletin and for better understanding of its contents, the following rules shall apply: (a) double Strikeout – denotes deletion; (b) Underline – denotes inclusion or new item/requirement; and "xxx" – denotes separation of phase/s being amended from the rest of the main text.